[T IS THE VENDOR’S RESPONSIBILITY TO CHECK FOR
ADDENDUMS PRIOR TO SUBMITTING PROPOSAL

REQUEST FOR PROPOSAL
SPECIFICATION NO. 06-065

The City of Lincoln, Nebraska intends to enter into a contract and invites you to submit a sealed
proposal for:

ENVIRONMENTAL ASSESSMENT
PHASE 1 AND PHASE 2
IN THE VICINITY OF
48™ & “O” STREET

Sealed proposais will be received by the City of Lincoln, Nebraska on or before 12:00 noon
Wednesday, February 22, 2006 in the office of the Purchasing Agent, Suite 200, K Street
Complex, Southwest Wing, 440 South 8th Street, Lincoln, Nebraska 68508. Proposals will be
publicly opened at the K Street Complex, reading only the names of the firms submitting
proposais.

Proposers should take caution if U.S. mail or mail delivery services are used for the submission
of proposals. Mailing should be made in sufficient time for proposals to arrive in the Purchasing
Division, prior to the time and date specified above. Proposals may be downloaded from the
City's website at www lincoln.ne.gov Keyword: Bid. Prospective submitters must monitor the
bid/proposal listing for any addendums. Late proposals will not be considered. Fax or e-mail
proposals are not acceptable. Proposal response must be in a sealed envelope.




1. INTENT

1.1 In April, 2005, the City of Lincoln was awarded a Brownfield Assessment
Grant from the U.S.

1.1.1 Environmental Protection Agency (EPA) to conduct assessment
activities in accordance with the Work Plan (Attachment 1) as
approved by the Kansas City office of EPA , and as agreed fo in the
City's grant agreement with EPA.

1.2 The purpose of this Request for Proposals (RFP) is to solicit an
environmental consultant to perform assessment activities as described
below.

1.2.1 These funds are restricted to assessment-only activities.

1.2.2 The City may ask the selected consultant to assess additional
properties and/or seek the consultant’s technical assistance in
preparation of an amendment to the grant to provide additional
environmental services.

1.3 The City is seeking a qualified Environmental Professional to perform all
work associated with environmental assessment activities at the 48" & O
Streets redevelopment site (Attachment 2).

1.3.1 The City is seeking the consultant who can achieve all objectives
cost effectively, in the detail required by the City and within the
timeline prescribed in the workplan.

1.3.2 Many of the subject properties are privately owned and the
consultant will be operating there on the owner's permission.

1.3.3 The City will serve as the contracting agency.

2.1 The site is primarily zoned commercial; however, the area is flanked by
residential areas to the north and south.

2.1.1 The area had been a vibrant business area for the last 53 years, but
began experiencing a decline five years ago as businesses relocated
or closed and left behind dilapidated and vacant buildings.

2.1.2 The tolal area is 41.7 acres and approximately 45% is vacant
(Attachment 3).

2.1.3 The area was determined blighted in May, 2004, by the Lincoln City
Council.

2.1.4 In January, 2005, the Lincoln City Council approved the 46" & O

Street Redevelopment Plan.
Attachment 4 distinguishes between City and private ownership
within the redevelopment area.
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3. SCOPE OF WORK
3.1 Conduct up to eight Phase | assessments following current AGTM
standards for Phase | Environmental Assessments in narrative format
describing the operational history of the properties identified above and any
properties to be added by addendum throughout the contract period will be
prepared.




3.2

3.3

3.4

3.5

3.1.1  These should describe all historical and current site activities
indicating the potential presence of hazardous substances,
pollutants or contaminants including those co-mingled with
petroleum based products that may be present at the properties.

3.1.2 The Phase | reporis should identify the need for further
investigation if necessary.

If necessary, a Phase lI site assessment work plan for up to six properties

and any properties to be added by addendum through the contract period

will be prepared and submitted for review and approval by EPA and the

Nebraska Department of Environmental Quality (NDEQ).

3.2.1  The work plan will outline all activities deemed necessary fo fulfili
current ASTM requirements for Phase | environmental
assessments.

3.2.2  Descriptions of sampling techniques, data collection procedures,
analytical methods and evaluation associated with “chain of
custody” issues to insure the integrity of the consultant’s
investigative process will be included in the work plan.

3.2.3 These qualifications should also be incorporated in the QAPP.

A Quality Assurance Plan (QAPP} will be prepared.

3.3.1  This task may involve modification of Region 7 EPA’s generic
QAFPP, writing a project specific QAPP, or preparing a local
amendment to NDEQ’s Quality Assurance Plan.

3.3.2 The QAPP must be approved by NDEQ before any environmental
data collection activities take place

3.3.3 A health and safety plan shall be prepared for the assessment area
as well as any properties to be added by addendum through the
contract period.

3.3.4 Al necessary action to protect workers and others from exposure to
any contaminants that may be uncovered during the course of the
investigations shall be described in detail.

3.3.5  Develop and maintain a Brownfield inventory database, which
includes site and property data information.

A statement addressing the All Appropriate Inquiries determination,

published in the Federal Register on November 1, 2005, will be prepared

and filed with the Register of Deeds of Lancaster County, for use by future
developers and owners of these properties to assure them that these
properties will not be subject fo Superfund or any further environmental
review.

Assist City staff, if necessary, in preparation of quarterly reports to be

submitted to EPA .

3.5.1 The final quarterly report will include the close-out of all grant
processes.

3.5.2 The consultant, if necessary, will assist in all report preparations,
correspondence between EPA, NDEQ and the City's Urban
Development Department and similar activities involving the
consultant’s expertise.



3.6  The consultant will prepare and publish any legally reqguired notices
associated with this project.

3.7  Produce newslelters, project brochures, public service announcements
and other print material as directed by City staff for public outreach
pUrpoSES.

3.7.1 The consultant will participate in two public meetings.

3.7.2 The first to initiate the project and the second to discuss and
disclose findings of site assessment activities, as weli as remedial
alternatives if applicable.

3.7.3 Coordination with the City is important.

3.7.4 The consultant will prepare summaries for all meetings.

TIME TABLE
41  This is the approximate period of time fo select and execute the contract:

January - March, 2008: Solicit responses, select consultant, open house
March - April, 2006: Completion of Phase | and Phase || ESAs

May - June, 2006 Second open house

September 30, 2007: Close out of assessment grant

PROPOSALS

5.1 Consuitants shall submit a cover letter identifying the company and the
contact person for this project.

5.1.1 Names and resumes of persons who will be responsible for this
project and who will be on site during the investigative stages
should be identified in the cover letter.

5.2  The submittal also should detail the approach to the problem and the
project methods to be used to accomplish the requirements of the
Brownfield Assessment grant program.

5.2.1 Part of the proposal shall include and explain all EPA or NDEQ
contracts, with the date of award, nature of assessment or cleanup
and date of completion of contract activities with the name address
and phone number of a local contact person for each contract.

5.3 The cost of services should be clearly identified in the cover letter with
further breakdown and analysis (itemization is highly recommended) in the
response materials.

CONTRACT REQUIREMENTS
6.1  This disclaimer is provided to alert potential respondents that the following
shall be included in the contract:
6.2  The City will own all documents, including electronic media presentations
that are produced as a result of the contract.
6.2.1 The consultant may freely use any documents or the process used
to prepare them in all matters without further permission from the
City, provided the City is acknowledged in the materials.




6.3

6.4

6.5

6.6

6.7

All professional and construction contractors doing business with the City
are required to have an Affirmative Action Policy (AA), Program, or
Statement.
6.3.1 File your AA program or statement with your sealed proposal.
6.3.2 Any firm failing to provide the AA program or statement will be
disqualified from the bid process.
Pursuant to the City’s grant agreement with the EPA, the following
requirements are noted:
“The prospective participants must certify by submittal of EPA form 5700-
49, Certification Regarding Debarment, Suspension and Other
Responsibility Matters, that to the best of its knowledge and belief that it
and its principals are not presently debarred; suspended, proposed for
debarment, declared ineligible or voluntarily excluded from covered
transactions by and Federal department or agency.”
The contractor agrees to comply with the requirements of the Secretary of
Labor in accordance with the Davis-Bacon Act as amended, the
provisions of Contract Work Hours and Safety Standards Act, the
Copeland “Anti-Kickback Act (40 U.S.C 276a-276a-7 and implementing
regulations at 28 CFR part 5; 40 U.5.C. 327 and 40 U.5.C. 276¢) and all
other applicable Federal, State and local laws and regulations pertaining
to labor standards insofar as these acts apply to the performance of this
contract.
All contractors must include in their documents for subcontracts the
“Historically Underutilized Business Directory,” developed by the Lincoln
Business Community and the City of Lincoln, 2005.

ATTACHMENTS

Attachment 1 - City of Lincoln Work Plan (As Approved by EPA)
Attachment 2 - 48 & O Brownfield Redevelopment Area

Attachment 3 - Vacant Properly and Brownfield Redevelopment Area
Attachment 4 - Ownership of Brownfield Redevelopment Area
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City of Lincoln
Work plan for CERCLA Section 104(k)
Assessment Cooperative Agreement
August, 2005 thru September, 2007

1. GOAL 4 Healthy Communities and Ecosystems

Objective 4.2 Communities — Sustain, Clean Up, and Restore
Communities and the Ecological Systems that Support
Them

Sub-objective 4.2.3 Assess, Clean Up and Redevelop Brownfields

2.1

2.2

2.3

2.4

PROGRAM RESULTS CODE: 402D7SE

CFDA: 66.818 Assessment, Cleanup, and Revolving Loan Fund Grants

OBJECTIVE

The 48" & O Street area of Lincoln has been declared blighted and
substandard by Lincoln’s City Council and its redevelopment is one of the
top priorities of Mayor Coleen Seng’s administration.

The scope of the assessment is the Lincoln area; however, we are

focusing on the 48" & O Street area that consists of forty-one acres of

physical decline, dilapidated buildings, and vacant lots.

2.2.1 The site is the city’s second busiest intersection and
redevelopment could be hindered because of the former uses and
potential presence of hazardous substances.

The City’s overall objective is redevelopment of the entire area in

accordance with the City Council approved 48" & O Street

Redevelopment Plan.

2.3.1 In reaching this objective the city will assess the ownership status,
assess the physical condition of the properties, and develop an
inventory of Brownfield properties from which they will be prioritized
and assessed in a streamlined and cost-effective manner.

2.3.2 Site planning and clean up planning for hazardous substances will
also be conducted.

Cooperative agreement funding will be used to cover the costs of activities

at or in direct support of Brownfield's sites as defined under CERCLA

101(39). We do anticipate pre-award costs for this project.

2.4.1 The overall coordination of the cooperative agreement will be
carried out by the City Urban Development Community
Development Manager, Community Development Program
Specialist and the department fiscal manager.



3. FUNDING: $128,200 - Federal Funds
3.1 The total costs estimated for the project must agree with the amounts
contained in the Application for Federal Assistance Budget Page.
3.1.1 These amounts inciude both the Federal and Non-Federal
Portions.
TASK 1 TASK 2 TASK 3 TASK 4 TASK 5
Cooperative Site Survey Public Qutreach SHe-Specific Redevelopment & Totals
Agreement & Inventory Activities ci P .
. eanup Planning
Qversight
Federal | Cost gh. | Federal | Cost sh. Federal Costsh, Federal Cost sh, Federal | Costsh.| Federal
Personniel 1.681 NA 5,465 N/A 12190 | NA 9,668 N/A 13,031 MN/A 42,035
Fringe
Benafiis
{12% of
Personnel) 196 N/A B35 N/A 1.418 N/A 1,124 N/A 1.515 N/A 4.888
Training 598 N/A N/A 597 N/A NA N/A 1,195
Travel 2.210 N/A N/& N/A NA 2210 N/A 4420
Equiprment 0 N/A 0 N/A 0 NFA 0 N/A G A 0
Supplies* &0 NA |7 N/A 45 N/A 85 N/A 55 /A 310
Contractual | 8,000 N/A 12,500 N/A 10,060 N/A 40,000 N/A 4,852 NA 75352
Other 0 N/A 0 N/A 0 NFA 0 N/A 0 YA 0
Total 12,765 N/A 18,675 NIA 24,250 N/A 50,847 MNfA 21,663 NIA 128,200

*Supplies include office supplies and computer hardware and software purchase

less than $5,000.

Budget Narrative: We do anticipate pre-award costs.

3.2  The Personnel category carries through all tasks listed above.

3.2.1 Project time is included for the manager of the Community

Development Division of Urban Development, Community

Development Program Specialist and Fiscal Manger for

overseeing all aspecis of the assessment grant.

These costs are only programmatic and do not include

administrative functions,

Fringe Benefits are 12% of the personnel total.

Training is important to staff since this is the City of Lincoln’s first

Brownfield grant.

3.4.1 Examples of training that would be beneficial are the EPA
Brownfield Redevelopment. Nuts and Bolts for Local
Government , and The Anatomy of Real Estate Development:
What Government regulators need to know about Real Estate
Development.

Travel money has been allocated for three staff to attend the National

Brownfield’'s Conference over the next two years.

Equipment will not be part of this budget.

3.2.2

3.3
3.4

3.5

3.6



3.7
3.8

Supplies are limited to basic office supplies.

Contractual services will be utilized in each of the five tasks.
Contractor services will be minimal in Task 1, since the city will be
preparing the Request for Proposal and working through scoping and
negotiations.

3.8.1

3.8.2

3.8.3

3.8.4

3.8.5

Task 2 activities include site inventory and surveying.
Developing and maintaining a Brownfield's database of the
assessment area is important with the understanding that sites
may be added depending on environmental testing.

We plan on working with NDEQ and researching other
municipal Brownfield's programs, such as Des Moines, lowa.
Task 3 consists of public outreach, and the consultant will have
started activities listed in this task and putting the community
involvement plan into motion.

In Task 4, the contractor will work with the City in the planning
stages and the selection of sites for Phase | and 1l ESAs.
Continued planning, review of data and the analysis of cleanup
alternatives will be discussed and the appropriate method
selected.

4. WORKPLAN TASKS

4.1

Task 1 Cooperative Agreement Oversight.

4.1.1

4.1.2

4.1.3

4.1.4

Activities listed under this task take on the importance of
overseeing the assessment grant in its entirety.

Included are all activities associated with advertising for and
contracting a Qualified Environmental Professional (QEP).
Oversight includes all reporting and administration of the
assessment grant with

These activities are only programmatic and do not include
administrative functions.



Activities Expected Projacted Results of Projected Environmental Expected Actual
Timeframe | Activities (Qutputs) & Improvement (Qutcomes) Baseline for | Accompfish-
Reporting Measurement ments
Obtain GEP services. Ongeing High quality contracior Maintain efiective workiorce Workplan
sPrepare Hequest for Proposals Agtivities with extensive {0 meet imeline and Commitments
{RFP) environmental/ Workplan commiments,
sAssemble inf_erviewfseieciion team Brownfield experience.
+Heview proposals
«Conduct interviews
»Select firm
Negotiate coniract and scope of 972005 - High quality contractor Maintain effective workforce Workptan
wark, 122008 with exiensive to meet timeline and Commitments
environmental/Brownfield Workplan commitments
experience.
Quarterly seporis, Property Profils Ongoing Quality reporting and City team that meet Workplan
Forms, Financial Status Reports, Activiies | accountability that meeis Workplan commiiments. Commitments
Administering project closeout. ERA standards.
Staff/Contractor Progress Meetings. Ongoing Cality reporting and City team that meet Workplan
Activities | accountability that meets Workplan commitments, Commitments
EPA standards.
Adtend relevant EPA Region 7 Ongoing Cuiality reporting and City team that mest Workplan
training such as Brownfield Activities | accountability that meets Workplan commitmens. Commitments
Redevelopment: Nuts and Bolts for EPA standards.
Local Government and The Anatomy
of Real Estate Development to be
feld in August, 2005 and the
Brownfiglds 2005 National
Conference in Denver, CO..
Conduct annual performance Ongoing Quality reporting and City tearn that meet Woaorkplan
evajuation of contractor Activities | accountability that meels Workplan commiiments. Commitments
EPA standards.

5. Task 2 Site Survey and Inventory

5.3

5.4

5.5

5.1  After a QEP has been coniracted, site survey and inventory will be
conducted.
5.2  Site inventory activities include surveying and inventorying the community-

wide assessment area.

Developing and maintaining a Brownfield's database of the assessment area
is important with the understanding that sites may be added depending on
environmental testing.

We plan on working with NDEQ and researching other municipal
Brownfield's programs, such as Des Moines, lowa.

Public outreach is listed under Task 2, but in reality is ongoing though the life
of the assessment grant.

Expected | Projected Results of Projected Environmental Expected Actual
Activities | Timefram | Activities (Qutputs) & Improvement {Outcomes) Basefine for | Accomplish-
e Repoeriing Measurement | ments
Conduct %/2005 - Updated Brownfield's | Provides reasonable estimate None (this ts
Survey of 12/2005 survey of number, Hkely locations, and | first Brownfield
potential general characteristics of slies. survey).
Beownfisld
Sites
Develop 1/2006 - Updated Brownlfield's Browntield database, which None (this is
and 3/2006 inventory includes site and property data | first Brownfield
rmaintain information. inventory).
Brownfisid
inverntory.




8. Task 3 Public Qufreach

6.1 The visibility and scope of this project, as described in the assessment grant
application, call for informative and quality public outreach.

6.2 Before and during the assessment grant application, the City met with
business and property owners, neighborhoods, adjacent businesses,
two schools, and others interested in the redevelopment of this area.

6.3  Another discussion at the Mayor's Neighborhood Roundtable will be
held once we are into assessment aclivities.

6.4  Part of the consultant’'s scope of work will be 1o provide a community
involvement plan for this project.

Activities Expected Projected Results of Activities Projected Expected Baseline Actual
Timeframe {Outputs) & Reporting Environmental for Measurement | Accomplish-
fmprovement ments
{Outcomes)
Fuhiic . Witherbee
Quircach Task Y Communily eolement Aninformed and Neighborhood
vill be Plan. involved citizenry to resic%ents\ adjacent
g}ondugﬁe{i Cuiarterly newsletters, project brachures, our Brownfield and buzmess (()jv_vners,
mé%ligaggn publi(_: servic_e ar;nouncemenz_s (radiq, redevelopment efforis. Sigmt;:z\iaicﬁgs
of the newspg;te)hnﬁ?&beo{siif}zfegggéprDject Cilizens are engaged. | at application stage.
assessment i :
grant.




7. Task 4 Site-Specific Activities

7.1

7.2

With the information gathered in Task 2, we began site-specific activities,
which include planning and selecting of sites to be included in Phase | and

Phase |l activities.

The Quality Assurance Project Plan will be completed before the Phase i

ESAs.

Activities Expecied Projected Results of Projected Environmental Expected Baseline Actuai
Timeframe | Activities (Qutputs) & Improevement (Outcomas) for Measurement Accomplish
Reporting menis
Planning A2006 - Determination of sites MNumber of Brownfield's Number of
and sie 612006 for Phase | and Phase B propsriies assessed and assessrnenis
selection will waork. acres avaliable for conducled to date and
target redevelopment. number of
resources underutilized acres
and daveiop available for
a scope of redevelopment.
work to carry
out
assessment
activities.
Phase | 9 2005 - Anticipating the Understanding of site history Number of
ESAs 12/2008 completion of eight and notential environmental assessments
Phase | ESAs. CONCEms. conducted to date and
Property Profile Forms. number of
underidilized acres
avaliable for
redevelopment
Phase I £/2006 - Anticipating the Recognition and MNumber of
£54As 6/2006 completion of six Phase understanding of the assessments
Il ESAs, environmental conditions conducted to date and
Property Profite Forms. | «dentified in the Phase | ESA. number of
underutilized acres
available for
redevelopment
Quality 2005 - Quality Assurance To assure guality Number of
Assurange 12/2005 Project Plan (QAPF) snviranmental work that assessments
Project Plan that will be completed meets EPA standards conducted to date and
before environmental number of
samples ensufing long- underutifized acres
term change. avaitable for

redevelopraent




. Task 5 Eedevelopment & Cleanup Planning

8.1  With all information gathered, Task 5 continues the redevelopment planning,
and analyzes any Brownfield cleanup alternatives and chooses the
appropriate plan for this particular project.

Activities Expected | Projected Results of Activities Projected Eavironmental Expected Actual
Timeframe {Outputs) & Reporting improvement {Outcomes) Baseline for | Accomplish-
Measurement ments
The continuat Ongoing Long term plan that addresses all Redevelopment of a Existing land
development of activity environmeartal concemns that may Brownficld’s area that use,
a plan for be complicating redevelopment. Improvas the public health Brownfisld's
redevelopment and envitonment and survey,
that provides an economic inventory and
encapsulates all benetit to the community. ESA reports.
previous
intormation
cbtainod.
The 1/2007 - A quality EPA approved cicanup Redevelopmeni of a Brownfield’s
development Bi2007 pian (if necessary). Brownfield's area that survey,
and selection of improves the public health inventory and
& cleanup plan and environment and ESA reports.
{if necessary}. provides an economic
benefit io the community
Analysis of 12007 - A report that analyzes cleanup An envircnmentally sound Brownfield's
Browsnfield 8/2007 alternative for the Brownfield's cleanup plan that sufts the survey.
Cleanup redeveloprent sie, long term redavelopment of invantory and
Alternatives the site. ESA reports
(ABCA)

8. QUALITY ASSURANCE

Will environmental data be collected under this agreement?

Yes X

No

Does the City of Lincoln have an approved Quality Assurance Project Plan?

Yes

No X

However, working with the consuliant and NDEQ in completing the Quality
Assurance Project Plan before any sampling is part of our Workplan under

Task

4.

10. POTENTIAL SITE LIST

10.1

couid be considered for assessment.

10.2

the list within jurisdiction of the City of Lincoln.

The Brownfield’s assessment area covers 41 acres and the attached site list

However, flexibility is important as it may be necessary to delete or add to




INSTRUCTIONS TO PROPOSERS
CITY OF LINCOLN, NEBRASKA
PURCHASING DIVISION

1. PROPOSAL PROCEDURE

1.1

1.2

1.3

1.4

15

Each RFP must be legibly printed in ink or typed,
include full name, business address, telephone
number, fax number and email address of the
Proposer; and be signed in ink by the Proposer.
Response by a firm/organization other than a
corporation must include the name and address of
each member.

A response by a corporation must be signed in the
name of such corporation by a duly authorized
official thereof.

Any person signing a response for a firm,
corporation, or other organization must show
evidence of his authority so to bind such firm,
corporation, or arganization.

Proposals received after the time and date
established for receiving offers will be rejected.

2. EQUAL OPPORTUNITY

2.1

Each proposer agrees that it shall not discriminate
against any employee or applicant for employment
because of race, color, religion, sex, disability,
national origin, age, or marital status. In the
empioyment of persons, proposer shall take
affirmative action to ensure that applicants are
employed and that employees are treated during
emptoyment without regard to race, color, religion,
sex, disability, national origin, age, or marital status.

3. DATA PRIVACY

3.1

3.2

Proposer agrees to abide by all applicable State and
Federal laws and regulations concerning the
handling and disclosure of private and confidential
information concerning individuals and corporations
as to inventions, copyrights, patenis and patent
rights.

The proposer agrees 10 hold the City harmiess from
any claims resulting from the proposer’s unlawful
disclosure or use of private or confidential
information.

4. PROPOSER'S REPRESENTATION

4.1

42

Each proposer by signing and submitting an offer,
represents that he/she has read and understands

zo hoon
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made in accordance therewith.

Each offer for services further represenis that the
proposer is familiar with the local conditions under
which the work and has correlaied the observations
with the requirements of the RFP.

the specification documents, and the offer

5. SPECIFICATION CLARIFICATION

5.1

Proposers shalt promptly notify the Purchasing Agent
of any ambiguity, inconsistency or error which they
may discover upoh examination of specification
documents.

5.2

53

54

Proposers desiring clarification or interpretation of the
specification documents shall make a written request
which must reach the Purchasing Agent at least
saven (7) calendar days prior to date and time for
response receipt, unless otherwise notad in RFP.
Interpretations, cotrections and changes made to the
specification docurments will be made by written
addenda.

Oral  interpretations/changes to  Specification
Documents made in any other manner, will not be
binding on the City; proposers shall not rely upon oral
interpretations.

6. ADDENDA

6.1

6.2

6.3

6.4

6.5

Addenda are written documents issued by the City
prior to the date for receipt of offers which modify or
interpret the specification document by addition,
deletion, clarification or correction.

Addenda will be mailed or delivered to ali who are
known by the City to have received a complete set of
specification documents.

Copies of addenda will be made availabie for
inspection at the office of the Purchasing Agent.

Ne addendum will be issued later than forty-eight (48)
hours prior to the date and time for receipt of offers,
except an addendum withdrawing the RFP, or
addendum including postponement.

Proposers shall ascertain prior to submitting their offer
that they have received all addenda issued, and they
shall acknowledge receipt of addenda in their
proposal.

7. ANTI-LOBBYING PROVISION

7.1

During the period between the proposal
advertisement date and the contract award,
proposers, including their agents and representatives,
shall not lobby or promote their proposal with any
member of the City Council or City Staff.

8. EVALUATION AND AWARD

8.1

8.2

8.3

8.4

8.5

The signed proposal shall be considered an offer on
the part of the proposer. Such offer shall be deemed
accepted upon issuance by the City of purchase
orders, contract award notifications, or other contract
documents appropriate fo the work.

No offer shall be withdrawn for a period of ninety (90)
catendar days after the time and date established for
receiving offers, and each proposer agrees in
submitting an offer.

In case of a discrepancy between the unit prices and
their extensions, the unit prices shall govern.

The RFP process is designed io be a competitive
negotiation ptatform, where price is not required to be
the sole determinative factor; also the City has the
flexibility to negotiate with a select firm or selected
firms to arrive at a mutually agreeable relationship.
A committee will be assigned the task of reviewing the
proposals received.




8.5.1 The committee may request documentation
from Proposer(s) of any information provided
in their proposal response, or require the
Proposer to clarify or expand gqualification
statemends.

8.5.2 The committee may also reguire a site visit
and/or verbal interview with a Proposer or
select group of Propesers to clarfy and
expand upon the proposal response.

8.6 The offer will be awarded to the lowest responsive,
responsibie proposer whose proposal will be most
advantageous to the City, and as the City deem will
best serve their requiremenis,

8.7 The Cily reserves the right to accept or reject any or
all offers, parts of offers; request new proposals,
waive irregularities and technicalities in offers; or to
award the BRFP on a split-order basis, or lump-sum
baslis; such as shall best serve the requirements and
inferests of the City.

9. INDEMNIFICATION

9.1 The proposer shall indemnify and save harmless the
City of Lincoln, Nebraska from and against all
losses, claims, damages, and expenses, including,
attorney’s fees arising out of or resulting from the
performance of the contract that results in bedily
injury, sickness, disease, death, or to injiury to or
destruction of tangible property, including the loss of
use resulting therefrom and is caused in whole or in
part by the proposer, any subcontractor, any direcily
or indirectly employed by any of them or anyone for
whose acts any of them may be liable. This section
will not require the propeser to indemnify or hold
harmiless the City of Lincoln for any losses, claims
damages, and expenses arising out of or resulting
from the sole negligence of the City of Lincoln,
Nebraska.

9.2 In any and all claims against the City or any of is
members, officers or employees by an employee of
the proposer, any subcontractor, anyone directly or
indirectly employed by any of them or by anyone for
whose acts made by any of them may be liable, the
indemnification obiigation under paragraph 9.1 shali
not be limited in any way by any limitation of the
amount or type of damages, compensation or
benefits payable by or for the bidder or any
subconiractor under worker's or workmen's
campensation acts, disability benefit acts or other
employee benefit acts.

10. LAWS

10.1 The Laws of the State of Nebraska shail govern the
rights, obligations, and remedies of the Parties under
this proposal and any agreement reached as a result
of this process.

10.2 Proposer agrees to abide by all applicable State and
Federal laws and regulations concerning the
handling and disclosure of private and confidential
information concerning individuals and corporations
as to inventions, copyrights, patents and patent
rights.

11. AWARD

11.1 The RFP process is designed to be a competitive
negotiation platiorm, where price is not required to be
the sole determinative factor; also the City has the
flexibility to negotiate with a selected firm or firms to
arrive at a mutually agreeable relationship.

11.2 The City shall be the sole judge as to merits of the
proposal, and the City's decision will be final.

11.3 A committee will be assigned by the Mayor with the
task of reviewing the proposals received.

11.3.1 The committee may reguest documentation
from
Proposer(s}) of any information provided in their
proposal response, or require the proposer to
clarify or expand qualification statements,
11.3.2 A short list of firms from proposals submitied
may be selected for a presentation to the
committee and ranked by committee members.

11.4 Final approval to enter into contract negotiations with
the: top ranked firm will be by the Mayor of the City of
Lincoln.

11.5 The City shall not be liable for any expense incurred
in connection with preparation of a response to this
RFP.

11.6 The confract document shall incorporate by reference
all requirements, terms and conditions of the
solicitation, proposal received and all negotiated
details.

12. LIVING WAGE
12.1 The bidders agree to pay all employees employed in
the performance of this contract, a base wage of not
less than the City Living Wage per Section 2.81.010
of the Lincoln Municipal Code. This wage is subject
to change every July,
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RETURN 2 COMPLETE COPIES CF PROPOSAL AND SUPPORTING
MATERIAL.
MARK OUTSIDE OF BID ENVELOPE:

SEALED BID FOR
SPEC. 06-065

COMPANY NAME BY (Signature)

STREET ADDRESS or P.O. BOX (Print Name}

CIiTY, STATE ZIP CODE (Title)

TELEPHONE No. FAX No. {(Date}

E-MAIL ADDRESS ESTIMATED DELIVERY DAYS

Bids may be inspected in the Purchasing Division during normal business hours after tabulation and review by a Purchasing Agent.
Bid tabulations can be viewed on our website at: lincoin.ne.gov Keyword: Bid  The Intent to Award wilt be fisted
on the website when a recommendation is received from the Department.



